
ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

06/22/2022

68HERC22F0332 PR-OW-22-00557

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

JOEL DEMASI

Cadmus Group LLC, The

100 5TH AVENUE

SUITE 100

WALTHAM MA 024518727

See Schedule
12. F.O.B. POINT

03/31/2023

CAD

US Environmental Protection Agency
26 West Martin Luther King Drive

Cincinnati OH 45268-0001

Standards & Risk Management Div.

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 2 

Destination Destination

Cincinnati OH 45268-0001

Mail Code: W136

68HERC21D0006

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        UEI:  WSEZME8NNBA8
        TOCOR: Robyn Delahanty Max Expire Date:
        03/31/2023 InvoiceApprover: Robyn Delehanty
        Alt Invoice App: Kit Farber

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$99,247.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Keith Pfeffer

$99,247.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

06/22/2022

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711
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ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

06/22/2022 68HERC22F0332

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERC21D0006

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Accounting Info:

        22-23-B-23B10L1-000BD4-2505-2223B1E002-001

        BFY: 22 EFY: 23 Fund: B Budget Org: 23B10L1

        Program (PRC): 000BD4 Budget (BOC): 2505

        DCN - Line ID: 2223B1E002-001

        Period of Performance: 07/01/2022 to

        03/31/2023

0001    Support for Clean Water Act Water Pollution                             99,247.00

        Control (Section 106) Program

        Product/Service Code:  R499

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $99,247.00
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PERFORMANCE WORK STATEMENT 

Contract 68HERC21D0006 

Task Order # 68HERC22F0332 

 

TITLE: Support for Clean Water Act Water Pollution Control (Section 106) Program 

 

PERIOD OF PERFORMANCE: Date of Task Order Award through March 31, 2023 

 

EPA CONTACTS 

 

Task Order Contracting Officer’s Representative (TOCOR): 

 

Name:    Robyn Delehanty 

Office:  OW/OWM 

  Program Information and Resource Management Staff 

Address:  US EPA, 1200 Pennsylvania Ave, NW (4201M)    

Washington, DC 20460 

Location:  7118G 

Telephone #: 202-564-3880 

Email:   delehanty.robyn@epa.gov 

 

 

Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT-

TOCOR): 

 

Name:    Kit Farber 

Office:  OW/OWM 

  Program Information and Resource Management Staff 

Address:  US EPA, 1200 Pennsylvania Ave, NW (4201M)    

Washington, DC 20460 

Location:  7118B 

Telephone #: 202-564-0601 

Email:   farber.kit@epa.gov 
  

  

 

I. BACKGROUND AND PURPOSE 

The Office of Water has responsibility for establishing national program policy and a regulatory 

framework to ensure safe and clean water. This task order supports the Environmental Protection 

Agency’s (EPA) Strategic Goal 5: Ensure Clean and Safe Water for all Communities.  

 

The Office of Wastewater Management (OWM) provides oversight, assistance, and financial 

support to state, interstate, and tribal partners for implementation of their water pollution control 

programs. The Water Pollution Control Grant Program (CWA Section 106) funding assists 

states, interstates, and tribes in the prevention and abatement of surface and ground water 

pollution from both point and nonpoint sources to protect public health, including drinking water 

resources. The program supports a broad spectrum of water quality program activities including: 

a) source water protection, b) ground water protection c) water quality planning, d) ambient 
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water quality monitoring and assessments, e) water quality standards, f) total maximum daily 

loads (TMDLs), g) permitting, and h) compliance and enforcement. 

 

The purpose of this Task Order is to continue technical support in administration and 

management of EPA’s National Water Program. Under this Task Order, the contractor will 

continue to provide support to the CWA Section 106 Program for program implementation of the 

Regional, state, interstate, and tribal water quality programs, including ground water protection. 

Technical support provided under this task order includes:  

(1) maintaining the water pollution control grant program allocation formula and model 

and generating state, interstate, and regional tribal allocations, and  

(2) supporting finalization of the CWA Section 106 Tribal Guidance.  
 

The providing of technical support and deliverables in the administration and management of 

EPA’s National Water Program has been produced under Cadmus contract EP-C-15-022, WA # 

6-01. Any analysis, technical support, or deliverables provided under this contract shall not be 

duplicative of previously performed tasks. 

 

I.  TASKS 

 

The tasks below provide the Contractor with a description of the expected deliverables and time 

frames. For schedule of deliverables see Section IV. 

 

Task 1. Monthly Progress Reports 

Reports of Work, the Contractor shall provide electronic copies of the monthly progress and 

financial reports to the Contracting Officer, EPA Contract Level Contracting Officer 

Representative (CLCOR - previously titled Project Officer (PO)) and Task Order Contracting 

Officer Representative (TOCOR). Each progress report shall describe the work and expenditures 

for the same time period as the corresponding invoice. The reports shall list by task the amount 

of work completed and include a table of hours by personnel for each task. The reports also shall 

identify any problems or difficulties, lessons learned, Quality Assurance (QA)/Quality Control 

(QC) activities, and next steps. 

 

The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that 

may impede performance, impact QA-related activities, and any corrective actions needed to 

solve the problems. The Contractor shall also include this in the Monthly Technical and Cost 

Progress Reports. 

Deliverables: The Contractor shall provide monthly progress and financial reports and 

biweekly calls with the EPA TOCOR. 

Task 2. Quality Assurance/Quality Control 

Quality Assurance is an important component of EPA’s work to assure that environmental 

information is appropriate for its intended use. This Task Order (TO) does not require the 

Contractor to collect or obtain field samples. Tasks 3 and 4 will require the Contractor to use 

secondary data. Under a previous Cadmus contract work assignment (EP-C-15-022 WA 0-01) a 

supplemental QAPP was developed. Therefore, consistent with the Agency's quality assurance 

(QA) requirements, the Contractor shall review the existing supplemental quality assurance 

project plan (QAPP) – to be provided by the TOCOR - to determine if it is consistent with the 
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QAPP for this contract and revise as needed to assure the sound quality of the secondary data 

used for these tasks. In addition, throughout the course of this call order, if it is determined the 

plan requires revision, the Contractor shall provide necessary changes to the TO COR. 

 

Deliverables: Revise the supplemental QAPP (SQAPP) for use of secondary 

environmental data management within three weeks of award. If the existing SQAPP is 

deemed unusable, a new SQAPP for use of secondary environmental data management 

will be delivered within two weeks of notifying the TOCOR. 

 

Task 3 - Technical Support for the Water Pollution Control Grant Program Allocation 

Model 

The Contractor shall support EPA in updating and maintaining the state and tribal water 

pollution control grant allocation formulas and model. The state formula is found in 40 Code of 

Federal Regulations Part 35 and is further impacted by the issuance of annual appropriations and 

national guidance. The EPA requires technical support in updating and maintaining the models 

and generating targets and alternative funding for state, interstates and EPA Regional allocations 

for tribal programs for FY 2023 - 2025.  

  

 3.a. – Technical Support for Allocation Options 

The Contractor shall provide EPA with technical support to develop and implement options 

for allocating increased or decreased funding for the water pollution control grant program 

under EPA’s FY 2023 through FY 2025 proposed and final budgets. For planning purposes, 

it is anticipated that the Contractor shall develop and implement up to (6) formula runs for 

allocating funding in this period of performance with an option to run two (2) additional 

formula runs.   

 

Deliverables: The Contractor shall deliver up to six (6) allocation formula runs. Prior to each 

formula run, the Contractor will send the TOCOR an updated version of the Section 106 Model 

Template developed under Cadmus contract EP-C-15-022. Allocation runs will be based on the 

information provided by the TOCOR in the Section 106 Model Template.  

 

3.b. – Update the Data in the Tribal Allocation Model 

Section 106 funds are allocated to the Regions for award to eligible tribes. Regional base 

funding is allocated based on the number of tribes with “treatment in a manner similar to a 

state” (TAS) in the region, with the remaining funds allocated using a variable formula 

consisting of the tribal land, water resources and population in each region. The tribal land, 

water and population data is taken from the US Census. The Contractor shall notify the 

TOCOR when the FY2020 Census data for tribes becomes publicly available and shall 

update the data in the Tribal allocation model and conduct necessary QA/QC. 

 

Deliverables: The Contractor will review the U.S. Census website monthly to determine if the 

Tribal data has been released to the public. Once available, the Contractor will update the data in 

the tribal portion of the allocation model, including the necessary QA/QC. The Contractor will 

provide the TOCOR with a summary table comparing new data with the old data in the model. 

The table will include information on the monetary impacts to the regions resulting from the 

updated Census numbers. 
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Task 4 - Support Revisions to the Final Guidance on Awards of Grants to Indian Tribes 

under Section 106 of the Clean Water Act (Section 106 Tribal Guidance) 

OWM has responsibility for managing the tribal program under the Section 106 grant program. 

This tribal program provides support for TAS approved tribes to implement water quality 

management programs including grant and technical guidance.   

 

The Section 106 Tribal Guidance was released in 2006 for fiscal years 2007 and beyond. 

Supplemental Guidance on developing monitoring strategies, maintaining electronic data and 

assessment reports was released in 2008. Guidance revision began in March of 2020 under 

Cadmus contract EP-C-15-022, WA 5-01. The Section 106 Tribal Guidance is undergoing final 

EPA and Tribal review and comment. The Contractor will support the TOCOR and the Revision 

workgroup in finalizing the guidance through a) continue to participate in weekly Core Team 

conference calls, b) support and participate in workgroup conference calls, as needed, c) develop 

or update graphics, figures and appendices to address any EPA or Tribal comments, d) ensure 

consistent grammar and tone across the guidance, e) manage stakeholder comments and assist in 

tracking responses, f) format the guidance document, g) provide files necessary to print the 

document, h) deliver a 508 compliant version for the website, i) format supplemental guidance, 

and j) develop communication materials on the revisions, including developing and supporting 1-

3 webinars for EPA HQ, Regions, and tribal partners.  

 

Deliverables: The Contractor will participate in weekly conference calls with the Core Revision 

Team. The Contractor shall finalize the Section 106 Tribal Guidance as outlined in a-j above.   
 

III. GENERAL REQUIREMENTS OF THE TASK ORDER 

 

Work conducted under this Task Order shall not duplicate work conducted under any other Task 

Order or Work Assignment under any other contract.  

 

Confidential Business Information (CBI): For this Task Order, the Contractor shall not be 

accessing any Confidential Business Information (CBI).   

 

Identification as Contracting Staff: To avoid the perception that Contractor personnel are EPA 

employees, the Contractor personnel shall be clearly identified as independent Contractors of 

EPA when participating in events with outside parties and prior to the start of any meeting. The 

Contractor personnel are prohibited from acting as the Agency’s official representative. When 

speaking with the public, the Contractor shall refer all interpretations of policy to the TOCOR. 

 

Quick Response: Under this Performance Work Statement (PWS), the Contractor may be 

required to provide information for use by EPA for quick responses and analyses of options, 

issues, and policy decisions. Quick responses are those which require completion in one to five 

working days. 

 

Travel: Travel is not anticipated under this Performance Work Statement (PWS).  

 

Deliverable Formatting: All documents are to be provided in electronic form using Word and/or 

Excel/Access, ArcGIS, or, in special cases another software program agreed to by the TOCOR. 

For deliverables that are in Word or pdf versions of Word documents, that are intended to be 

shared with management or the public, the Contractor shall use decimal align in all tables 
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containing columns of numbers of varying digits, whether decimal places are reported or not. All 

final materials will be formatted to be compliant with Section 508 Amendment to the 

Rehabilitation Act of 1973.  
 

 

 

IV. SCHEDULE OF DELIVERABLES:  

TASK No. DELIVERABLE DATE DUE TO EPA 

Task 1: Monthly Progress Reports 

 Monthly progress reports Monthly  

Calls with EPA Bi-weekly, including weekly 

calls during periods of intense 

activity 

Task 2: Quality Assurance/Quality Control 

 Review and revise SQAPP developed under 

Cadmus contract EP-C-15-022 WA 0-01 

Within 3 weeks of TO award 

Draft new SQAPP If necessary - Within 2 weeks 

of notifying TOCOR that new 

SQAPP is needed.  

Finalize new SQAPP if required Within 2 weeks of receiving 

comments from TOCOR 

Task 3: Technical Support for the Water Pollution Control Grant Program Allocation 

Model 

3.a. 

 

 

 

 

 

 

 

 

 

 

 

3.b. 

Provide up to six (6) Model Runs  

 

 

 

 

 

Provide two (2) optional Model Runs 

 

 

 

 

 

Monitor Census website for release of tribal 

data 

 

Update data in Tribal portion of the 

allocation formula, including QA/QC  

 

Develop summary tables of data changes 

including regional impacts Insert and track 

workgroup changes in text 

Within one week of technical 

direction to support potential 

allocation scenarios, the 

President’s Budget and the 

Appropriation by Congress 

 

Within one week of technical 

direction to support potential 

allocation scenarios, the 

President’s Budget and the 

Appropriation by Congress 

 

Monthly 

 

 

Within 2 weeks of Census 

data availability 

 

Within 3 weeks of finalizing 

QA/QC 

 
 

Task 4 – Support Revisions to the Final Guidance on Awards of Grants to Indian Tribes under 

Section 106 of the Clean Water Act (Section 106 Tribal Guidance) 
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 a) Participate in Core Team conference calls 

 

b) Participate in workgroup conference calls  

 

 

c) Develop or update graphics, figures and 

appendices to address any comments,  

 

d) Ensure consistent grammar and tone across 

the guidance  

 

e) Manage stakeholder comments and assist in 

tracking responses,  

 

f) Format the guidance document,  

 

g) Provide files necessary to print the 

document,  

 

h) Deliver a 508 compliant version for the 

website,  

 

i) Format supplemental guidance, and  

 

j) Develop communication materials on the 

revisions, including developing and supporting 

1-3 webinars for EPA HQ, Regions, and tribal 

partners. 

Weekly 

 

 

As needed, TOCOR will notify 

Contractor when calls will take 

place 

 

As directed by TOCOR 

 

 

 

As directed by TOCOR 

 

As directed by TOCOR 

 

 

As directed by TOCOR 

 

30 Days after document is 

finalized 

 

30 Days after document is 

finalized 

 

As directed by TOCOR 

 

As directed by TOCOR 

 

 

V. PERFORMANCE STANRDARDS AND MEASURES 

 

The following standards will be used to measure performance. 

 

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will be 

measured against similar analyses and work already performed by EPA.  

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against the 

acceptance criteria.  

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses. Ingenuity 

and resourcefulness will be measured by the ability to use innovative analyses to address new 

issues not previously identified. 

4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.  

  

VI.  STATUS NOTIFICATION  

 

The Contractor shall notify the EPA PO and program office contact when 75% of the funds provided have 

been expended or when funding for less than 6 weeks work remains. The Contractor shall also notify the 

TOCOR when 75% of the funds have been used on any single case assignment. Notifications shall be in 

writing and cc to the Project Officer. 

 

 



68HERC22F0332 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 

Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $99,247.00 of the 

total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 

total amount payable by the Government, including reimbursement in the event of termination of those items for the 

Government's convenience, approximates the total amount currently allotted for those items to the contract. The 

Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 

Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 

Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 

line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 

notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 

the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 

performance of the applicable items. The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 

items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 

substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 

additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 

date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 

funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 

determine the estimated period of contract performance which will be covered by the funds. If additional funds are 

allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 

of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 

(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 

period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 

line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 

contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 

following schedule: 
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RECAPITULATION OF FUNDING TO DATE 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC22F0332 

   
 Base Period of Performance – 07/01/2022 through 03/31/2023 

    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $99,247.00 

Initial Funding $99,247.00 

Balance Unfunded $-0- 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order shall be from 07/01/2022 through 03/31/2023 inclusive of all required 

reports. 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Robyn Delehanty, 202-564-3880, email: delehanty.robyn@epa.gov (TOCOR) 

Kit Farber, 202-564-0601, email: farber.kit@epa.gov    (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC22F0332

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00001

 21

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

06/22/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Unilateral - Mutual Agreement Between Both Parties

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Robyn Delahanty Max Expire Date: 06/30/2023 InvoiceApprover: Robyn Delehanty Alt

Invoice App: Kit Farber

The purpose of this modification is to extend the task order Period of Performance end

date. The task order period of performance is now July 1, 2022 though June 30, 2023.

This is a no-cost time extension only.

See the attached clauses and Funding Recap, which are updated to reflect the revised period

of performance.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

03/07/2023
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Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC22F0332/P00001

        Note: This modification is issued unilaterally as

        a result of an e-mail negotiated agreement

        between the Government and the Contractor dated

        March 3, 2023.

        LIST OF CHANGES:

        Reason for Modification: Other Administrative

        Action

        Period Of Performance End Date changed from

        31-MAR-23 to 30-JUN-23

        CHANGES FOR LINE ITEM NUMBER:  1

        End Date changed from 31-MAR-23 to 30-JUN-23

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 07/01/2022 to 06/30/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $99,247.00 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 
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RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC22F0332 
   

 Base Period of Performance – 07/01/2022 through 06/30/2023 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $99,247.00 

Initial Funding $99,247.00 

Balance Unfunded $-0- 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order shall be from 07/01/2022 through 06/30/2023 inclusive of all required 
reports. 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Robyn Delehanty, 202-564-3880, email: delehanty.robyn@epa.gov (TOCOR) 

Kit Farber, 202-564-0601, email: farber.kit@epa.gov    (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 
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PERFORMANCE WORK STATEMENT 
68HERC21D0006 

Task Order 68HERC22F0372 
Period of Performance: Date of Award through 12 Months 

 
I. ADMINISTRATIVE:  
 

A. Title: Technical Support for the Consumer Confidence Report Rule Revisions (CCR3). 
 

B. Task Order Contract Officer 
Representative (TOCOR): 

Alternate TOCOR: 

 
Sarah Bradbury, US EPA 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Ave., NW (MC: 4606M) 
Washington, DC 20460 
(202) 564-3116 
bradbury.sarah@epa.gov   
 

 
Michael Finn, US EPA 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Ave., NW (MC: 4606M) 
Washington, DC 20460 
(202) 564-5261 
Finn.Michael@epa.gov    

C. Quality Assurance:  
Tasks 1, 2, 3, 4, 5, 6, and 9 of this Task Order will require the use of secondary data. Consistent with the 
Agency’s quality assurance (QA) requirements, the contractor must supplement the Contract Level 
Quality Assurance Project Plan (QAPP), which has been provided by the contractor, to assure the quality 
of the data used under Tasks 1, 2, 3, 4, 5, 6, and 9. The project specific quality assurance requirements 
must be addressed in the work plan and monthly progress reports as specified under Task 0 below. 

 
D.  Background: 
The Consumer Confidence Report (CCR) rule is considered the centerpiece of public right-to-know 
provisions. CCRs are intended to provide valuable information to customers of community water 
systems and allow them to make personal health-based decisions regarding their drinking water 
consumption. The original CCR rule was promulgated in 1998 following a mandate in the 1996 
amendments to the Safe Drinking Water Act (SDWA). Title II of America’s Water Infrastructure Act of 
2018 (AWIA) reauthorizes and amends SDWA, including changes to Section 1414(c)(4). Section 2008 
of AWIA mandates that the Agency issue revised CCR regulations to improve readability and accuracy 
of CCRs; require biannual delivery of CCRs for large systems; and allow electronic delivery of CCRs.  
AWIA also amended SDWA Section 1414(c)(4)(B) to require community water systems include 
information on their corrosion control efforts and identify any corrective actions for action level 
exceedances in their CCRs.   
 

II.  OBJECTIVES 
The purpose of this task order is to support EPA’s Action Development Process (ADP) for Consumer 
Confidence Report Rule Revisions (CCR3).  Work includes providing logistical support and facilitation 
for meetings, summarizing focus group study results, and developing the cost assessment model and 
report. Cadmus shall also conduct a screening analysis to assess whether EPA may certify that no 
significant impact on substantial number of small entities (SISNOSE) occurs. Cadmus shall analyze 
changes in burden on primacy agencies and public water systems as a result of the CCR3 and shall help 
develop the supporting documentation for the Information Collection Request (ICR) submission to the 
Office of Management and Budget (OMB).  Finally, Cadmus shall provide additional technical 
assistance, including formatting rulemaking documents (e.g., Federal Register Notification preparation), 

mailto:bradbury.sarah@epa.gov
mailto:Finn.Michael@epa.gov
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developing a database to organize public comments, and conducting background research on specified 
topics. 

 
III.  TASK DETAIL: 
PWS: 1.10, 2.1.1-2.1.3, 2.3.1-2.3.3, 3.1, 3.2.1, 3.2.2.1-3.2.2.3, 3.2.2.5, 4.1, 4.2, 4.3, 4.8-4.10, 5, 6, 7 
The contractor shall perform the following tasks: 
 
Task 0:  Develop Supplemental Quality Assurance Project Plan (SQAPP), Work Plan and Monthly 
Progress Reports 
The contractor shall prepare a detailed work plan and budget for the accomplishment of the indicated 
tasks. The work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor 
classifications proposed for each task, broken down to task level, to include both prime contractor and 
subcontractor labor; and (c) a list of deliverables, with due dates and schedule for deliverables.  
 
This task includes monthly progress and financial reports which are to be submitted pursuant to 
Attachment 3- Reports of Work, of the contract. Monthly financial reports must include a table with the 
invoice LOE and costs’ broken out by the tasks and subtasks in this TO. The monthly progress report shall 
indicate, in a separate QA section, whether significant QA issues have been identified and how they are 
being resolved. In addition, the workplan shall include the requirement that all electronic and information 
technology (EIT) deliverables be Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/.   
 
If any anticipated event under this task order is expected to incur a cost of $20,000 or more, Cadmus will 
immediately notify EPA of this expected cost. Expenses for travel, subcontractor work, events, meetings, 
and any other labor or direct costs that will be funded by EPA1 would be included in this estimate. Cadmus 
shall proceed with work associated with this event only after EPA has approved the costs and upon 
receiving notification of approval from the EPA TOCOR. The EPA organization providing the planning, if 
different from the organization responsible for this task order, is responsible for the approval.2 
 
In addition, the contractor shall prepare a Supplemental Quality Assurance Project Plan (SQAPP) 
appending the Contract-level Quality Assurance Project Plan (QAPP) noted in (C.) above and ensure the 
quality of direct and secondary data used to complete these tasks. Subtask 3.1 will result in the collection 
of direct data from focus group participants. Tasks 1, 2, 4, 5, 6, and 9 of this Task Order will require the 
use of secondary data.  The work plan shall explain when the SQAPP will be submitted based on the 
specific data requirements of this Task Order. This task also includes monthly progress and financial 
reports. The monthly progress report shall indicate, in a separate quality assurance (QA) section, whether 
significant QA issues have been identified and how they are being resolved. Monthly financial reports 
must include a table with the invoice, level-of-effort (LOE) and costs broken out by the tasks and subtasks 
in this Task Order.  In addition, the workplan shall include the requirement that all electronic and 
information technology (EIT) deliverables be Section 508 compliant in accordance with the policies 
referenced at http://www.epa.gov/accessibility/.   
 
Deliverables: Supplemental Quality Assurance Project Plan (SQAPP), monthly progress reports, and 
monthly financial reports. 
 
 
 
Task 1: Presentation and Meeting Support  

 
1 Cadmus assumes that “funded by EPA” refers strictly to funding under this task order. 
2 Cadmus will coordinate any external approvals through the EPA TOCOR of this task order. 

http://www.epa.gov/accessibility/
http://www.epa.gov/accessibility/
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As requested by the TOCOR, the contractor shall provide support for meetings and webinars. 
  
Subtask 1.1 CCR3 Webinar Logistical Support 
Under this subtask, the contractor shall provide support for webinars presented by EPA.  
Support includes: 

• Managing participant registration.  
• Assisting attendees in resolving issues with registration and/or login.  
• If hosted by Cadmus, managing meeting settings (for example, comments on/off). 
• If hosted by Cadmus, managing meeting recording. 
• Developing and distributing notification or reminder emails. 
• Providing presentation materials to participants. 
• Managing participant questions and polling. 
• Providing technical assistance during the webinar. 
• Managing speakers (i.e. muting/unmuting call participants as needed) 
• Compiling or taking notes on attendee input (questions, responses to polls, comments) 

 
Deliverables: 

• Anticipate up to 2 webinars. Following each webinar, meeting recording, attendee list, and 
summary of poll question responses, questions, and comments. 

 
Subtask 1.2:  Online Stakeholder Meeting Support for CCR3 
The contractor will provide technical and logistical support for up to three online meetings for small 
stakeholder groups or organizations, upon direction from the EPA TOCOR.  Anticipated tasks include: 

• Managing presenters and attendees (i.e. muting/unmuting call participants as needed). 
• If hosted by Cadmus, managing meeting settings (for example, comments on/off). 
• If hosted by Cadmus, managing meeting recording. 
• Communicating with attendees for logistics, including coordinating meeting times. 
• Providing technical assistance during the meeting. 
• Providing basic facilitation during discussions. 
• Note taking of the discussion. 
• Developing a meeting summary. 

 
Deliverables: Anticipate up to 3 meetings. 

• Meeting attendee record 
• Recording of meeting 
• Meeting summary and typed meeting notes 

 
Subtask 1.3 Material Development for Meetings and Presentations  
The contractor shall develop materials and visual aids for presentations, meetings, and outreach. These 
materials will be used for briefing EPA management and communicating to stakeholders.  Anticipated 
products include presentation materials (anticipated 3-4), diagrams/visual aids as requested by EPA 
(anticipated to be about 2-4 diagrams), and quick references/factsheets (anticipated up to 5). 
 
Deliverables: 

• Draft and final presentation (anticipate 3-4 presentations) 
• Draft and final versions of diagrams/visual aids (anticipate about 2-4 diagrams) 
• Draft and final versions of quick references/factsheets (anticipate up to 5) 
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Task 2:  Literature Review and Issue Papers for Rulemaking Deliberations 
The contractor shall develop issue papers and technical analyses as identified through written technical 
direction by the EPA TOCOR.  EPA anticipates that some issues may become high priority during this 
review process and may require analytical support for internal Agency decision-making processes.  The 
issue papers or analyses will support workgroup deliberations for option selection, proposed and final 
rules. 
 
Upon direction from the EPA TOCOR, the contractor shall collect relevant data and literature on the topic, 
conduct a literature review or analyze data/information as appropriate, and summarize information on 
issues (e.g. best practices on risk communication and electronic delivery methods) in a written report 
averaging less than 20 pages.  In the report, the contractor shall include a list of data and information 
sources used in the review and shall share copies of the literature reports and data used.  
 
Deliverables: For work planning purposes, anticipate up to 4 literature reviews and/or analyses.   

• Draft and final reports. Assume three iterations of each draft document: 2 drafts and 1 final 
draft for each. 

• Data and sources used in analyses in spreadsheet or database (as appropriate). 
 

Task 3.  Focus Group Study and Summary Report 
The contractor shall conduct a focus group study and summarize the findings. 

Subtask 3.1 Focus Group Study 
Upon technical direction from the TOCOR, the contractor will conduct the focus group study following the 
approved methodology developed under Contract EP-C-15-022, Work Assignment (WA) 6-08. The 
purpose of the study is to evaluate consumer perceptions of CCRs and to support improving readability, 
clarity, and understandability of the information presented in CCRs; in addition to increasing the accuracy 
of information presented, and risk communication, in CCRs.  The study shall consider evaluating various 
aspects of CCRs, including (but not limited to) content, language/phrasing, formatting, informational 
graphics, delivery preferences, and accessibility. 
 
Deliverables:   

• Copies of materials used in the focus group study. 
 

Subtask 3.2 Focus Group Study Summary Report 
After conclusion of focus group completed in Subtask 3.1, the contractor shall summarize findings and 
overall lessons learned on how CCR content and formats can be improved to increase readability, clarity, 
understandability, risk communication and note any delivery preferences identified by participants. The 
contractor shall use the interview notes to prepare a draft interpretive report (anticipated less than 50 
pages) summarizing key findings. The contractor shall base the findings on major themes and illustrate 
themes with verbatim quotes from the interviews. The report shall include: 

1. A one-page or less executive summary that provides background on project objectives, study 
design, and methodology, and a brief summary of key findings. 

2. Sections that focus on the major themes and that provide verbatim quotes to illustrate these themes 
in participants’ own words (anticipated less than 50 pages). 

Deliverables:   
• A focus group executive summary (one-pager), submitted with first draft of the report.  Assume 

three iterations of the document: 2 drafts and 1 final draft. 
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• A focus group study overall summary report which includes themes and participant quotes along 
with summarized data from the sessions (anticipated less than 50 pages). Assume three iterations 
of the document: 2 drafts and 1 final draft. 

• Raw or summarized data from the focus group (submitted with final draft of the reports). 
 
Task 4: Analysis of the Economic Impacts of the CCR3 
Following technical direction from the TOCOR, the contractor shall continue work on conducting the 
economic impact analysis initiated under Contract EP-C-15-022, WA 6-08, and following the approved 
methodology. This analysis will be used by the rule’s work group in its deliberations and will help EPA 
estimate the proposed rule’s potential effects, including the potential burden (in both hours and dollars) on 
the regulated community and the primacy agencies. The analysis also shall estimate the potential 
qualitative (and if feasible, quantitative) benefits of the proposed rule. The analysis shall follow EPA’s 
Guidelines for Preparing Economic Analysis (May 2014 Update) and shall:  

• Provide an assessment of the costs and benefits of the rule, including public health benefit when 
feasible. 

• Individually list and evaluate economic costs and benefits associated with each revised rule 
requirement. 

• Discount future costs and benefits.  
• Assess the effect of the rule on small systems (serving <10,000 people) as well as minority 

populations, low-income groups, or indigenous peoples.  
 
The analysis shall describe the potential economic impacts of the CCR3 on both primacy agencies and 
community water systems subject to the rule. The analysis shall summarize how costs and benefits are 
calculated and provide monetary estimates of the costs of the rule and qualitative estimates of the potential 
benefits. If possible, it shall include quantitative estimates of the benefits (e.g., avoided costs of care or 
avoided deaths based on the value of a statistical life). The cost and benefit analyses shall be implemented 
in a spreadsheet, based on the approach described in the approved methodology. Electronic data sets shall 
be stored on Cadmus servers and shall be backed up following Cadmus’s standard procedures.  
 
The analysis shall include an assessment of whether the proposed rule will have an economic impact of 
$100 million or more on the economy as a whole and a $25 million impact on state and local governments. 
In addition to the overall impact, the analysis shall describe the cost of the proposed rule in terms of 
damages to public health or the environment, on minority populations, low-income populations, and 
indigenous peoples.  
 
Cadmus shall hold regularly occuring conference calls to provide the TOCOR with an overview of how the 
analysis is progressing. This will provide the TOCOR an opportunity to ask questions and provide input. 
Cadmus shall prepare a draft analysis and submit the spreadsheets to the TOCOR for their review. The 
TOCOR will provide comments based on their review, and any input they receive from Office of Water 
management. Upon receipt of written technical direction, Cadmus shall prepare a second, revised 
spreadsheet to the TOCOR for their review. Upon receipt of written technical direction, Cadmus shall 
make final revisions of the spreadsheets, incorporating the TOCOR’s comments, and shall submit the final 
draft of the spreadsheets to the TOCOR.  
 
Cadmus shall prepare a written analysis summary report and submit it to the TOCOR after the final 
spreadsheet is approved. 
 
Deliverables:  

• Spreadsheet cost model. The contractor should assume three iterations of the model: 2 drafts and 1 
final draft. 
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• Written summary report of cost analysis.  The contractor should assume three iterations of the 
summary report: 2 draft and 1 final draft. 

 
Task 5:  Conduct Paperwork Reduction Act (PRA) Analysis of Information Collection, Paperwork, 
and Recordkeeping Burden under the CCR3 
The proposed rule will impose an economic burden on 10 or more persons; therefore, it requires an ICR 
approval by OMB. Cadmus shall support the Agency’s ICR submission by developing the supporting 
documentation. (As a contractor, Cadmus is not allowed to fill out the ICR itself, but can support EPA’s 
submission.) Cadmus shall follow the ICR Handbook: EPA’s Guide to Writing Information Collection 
Requests under the Paperwork Reduction Act of 1995 and the ICR Submission Worksheet (Part A) which 
will be provided by the TOCOR. Cadmus shall develop Part A of the ICR supporting documentation, 
characterizing the burden on water systems and primacy agencies. It will include a description of EPA’s 
regulatory requirements under the revised rule, the sources of data and assumptions used in the analysis, 
and the corresponding cost and burden estimates of the revised rule on water systems and States. Part B, 
which describes the sampling plan for statistical samples, is not anticipated to be needed. Cadmus shall 
prepare and deliver all supporting documentation necessary for the ICR approval process in a format EPA 
can readily submit to the Office of Management and Budget (OMB) for their approval. 
 
Cadmus shall provide a draft of the supporting documentation for the TOCOR’s review. Upon receipt of 
written technical direction, Cadmus shall provide an updated draft based on the TOCOR’s comments. 
Following receipt of comments on the second draft and technical direction from the TOCOR, Camus will 
provide a final draft of the ICR supporting documents. 
 
Deliverables:   

• The contractor should assume three iterations of the model: 2 drafts and 1 final draft of the ICR 
packages for proposed and final rule. 

 
Task 6:  Prepare Regulatory Flexibility Act (RFA) Screening Analysis and Report for CCR3 
To meet the requirements of the Regulatory Flexibility Act (RFA), Cadmus shall produce a screening 
analysis and report based on the economic analysis completed under Task 4. This analysis will be used by 
EPA to test whether the proposed rule will have a “SISNOSE” (Significant Impact on a Substantial 
Number of Small Entities), and shall follow the Final Guidance for EPA Rulewriters: Regulatory 
Flexibility Act as Amended by the Small Business and Regulatory Enforcement Fairness Act. The 
screening analysis shall identify and discuss the anticipated economic impacts of the proposed rule on 
systems that serve less than 10,000 persons. Based on written technical direction from the TOCOR, the 
report will describe RFA requirements and its purpose in relation to the rule revision development process. 
Cadmus also shall work with the TOCOR to identify potential rule revision scenarios, and variations of 
those revision scenarios, that could be incorporated into the revised rule to minimize its impact on small 
water systems. To do so, Cadmus shall develop a list of key parameters and variables that can be affected 
by potential variations in the rule and shall estimate the potential changes in costs and benefits of these 
variations. 
 
The screening analysis shall include: 

• Description of the reasons the Agency is conducting an RFA screening analysis and the 
requirements of such an analysis. 

• Description of small entities to which the proposed rule will apply. To the extent possible, this will 
include an estimate of the number of small entities affected by the rule. 

• Description of the projected reporting, record keeping, and other compliance requirements of the 
proposed rule.  

• A description of variations to the proposed rule that minimize the significant economic effects of 
the rule on small systems while meeting the rule revision’s objectives. 
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Deliverables:  The contractor should assume three iterations of the RFA screening analysis: 2 drafts and 1 
final draft. (Anticipated around 40 pages, including tables, graphs, references, and appendices.) 
 
Task 7:  Additional or Revised Analyses for Rulemaking 
EPA anticipates that additional analyses may be required for EPA to fully respond to OMB comments on 
the proposed regulation.  The contractor will support specific analyses, calculations, and revisions as 
specified by the TOCOR via written technical direction.  These additional analyses or revisions may 
include, but may not be limited to: 

• Analyses that support regulatory development process requirements associated with: 
o Executive Order 13132 Federalism consultation and certification;  
o The RFA and Small Business Regulatory Enforcement Fairness Act (SBREFA); and 
o The Unfunded Mandates Reform Act (UMRA). 

• Analyses that support Agency objectives to incorporate Environmental Justice considerations into 
the rule revision. 

 
The TOCOR will provide the contractor with any new data or information to support updating, revising, 
and/or undertaking additional analyses in response to comments from OMB or other EPA reviewing 
officials on the proposed rule. The contractor shall incorporate any new analyses into the final deliverables 
as directed by the EPA TOCOR. 
 
The contractor will provide a written explanation if certain factors cannot be included and will notify the 
TOCOR within three (3) business days if the requested information cannot be completed within the time 
period specified. 
 
Deliverables:  The contractor should assume three iterations of each document: 2 drafts and 1 final draft. 
 
Task 8: Document Formatting and Editorial Support  
Under this task, the contractor shall assist with formatting documents for Federal Register Notice (FRN) 
packages, or for other documents associated with the EPA’s Action Development Process (ADP).  The 
contractor shall format documents for publishing in the Federal Register, including the proposed  rule, 
following Agency guidance.  This task may also include additional documents developed by EPA to be 
formatted by the contractor.  The contractor shall format any documents to be published on the internet to 
be 508 compliant. 
 
Deliverables: 

• Documents in PDF format, meeting 508 compliance guidelines (anticipate 25 documents, less than 
50 pages on average) 

• Documents meeting Federal Register notice guidelines (anticipate up to five documents) 
• Agency documents in format agreed on by contractor and EPA TOCOR (anticipate one 

draft/mock-up and final versions of up to 5 formatted documents, less than 30 pages on average)  
 
Task 9:  Public Comment Database and Comment-Response Summary for CCR3 Rule Docket  
The contractor shall develop a summary of public comments and a comment-response summary as 
identified through written technical direction by the EPA TOCOR.  The document shall provide a means to 
track all comments received during the comment period for the proposed rule organized by sections as 
specified in the technical direction.   
 
After the TOCOR approves the final outline for the sections, the contractor shall review, as they are 
received, all public comment letters, e-mail, and attachments received by the OW Docket Center and 
provide each comment with tracking codes.  These codes will identify the comment letter (as numbered by 
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the OW docket), comment number of the individual comment within each letter, and the comment code 
(from the outline) that each individual comment falls under (each comment should only be categorized into 
one comment code).   
 
EPA will draft responses to each comment.  The contractor shall merge the data into one file as a draft 
comment response document that includes all public comments and EPA responses. The contractor shall 
provide electronic copies of this file to the TOCOR to review.  After the EPA TOCOR reviews and has 
provided written comments on the draft comment-response document, the contractor shall prepare the final 
comment response document for the OW docket record. 
 
Portions of the above process may be amended to a more streamlined process, such as allowing for 
summarization and grouping of substantially similar comments if the contractor is issued specific written 
technical direction by the EPA TOCOR to allow an alternative streamlined approach. 
 
Deliverables:   

• Draft and final subject category (Comment Code) Outline. 
• Draft and final assignment of tracking codes for each letter. 
• Two drafts and final Comment Response Document (508 compliant).  

 
 
IV.  SCHEDULE OF DELIVERABLES: 
 

TASK 
No. 

DELIVERABLE DATE DUE TO EPA Anticipated Quantity 

0 Monthly Progress and Financial Reports 
 Supplemental Quality Assurance 

Project Plan 
According to Contract 1 

Monthly financial and progress reports Monthly 12 
1.0 Presentation and Meeting Logistics Support 
1.1 Meeting recording, attendee list, and 

summary of poll question responses, 
questions, and comments. 

June 30, 2023 2 webinars 

1.2 Meeting attendee record, recording, 
meeting notes and summary 

2 weeks after meeting 3 meetings 

1.3 Draft presentation TBD as directed by 
TOCOR 

3-4 presentations 

Final presentation 1 week after receipt of 
TOCOR comments on 
the first draft 

Draft diagrams/visual aids TBD as directed by 
TOCOR 

2-4 diagrams/visual aids 

Final versions of diagrams/visual aids 1 week after receipt of 
TOCOR comments on 
the first draft 

Draft version of quick 
reference/factsheets 

TBD as directed by 
TOCOR 

5 quick 
reference/factsheets 

Final version of quick 
reference/factsheets 

1 week after receipt of 
TOCOR comments on 
the first draft 

2.0 Literature Review and Issue Papers for Rulemaking Deliberations 
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TASK 
No. 

DELIVERABLE DATE DUE TO EPA Anticipated Quantity 

 First draft of literature review or issue 
paper 

TBD as directed by 
TOCOR 

4 issue papers 

Second draft of literature review or 
issue paper 

1 week after receipt of 
TOCOR comments on 
the first draft 

Final draft of literature review or issue 
paper and corresponding data/sources 
(as appropriate) 

1 week after receipt of 
TOCOR comments on 
the second draft 

3.0 Focus Group Study 
3.1 Copies of materials used in the focus 

group study 
1 week prior to focus 
group 

1 focus group study 

3.2 
 

A focus group executive summary With first draft 
First draft of focus group summary 
report 

30 days following TD 
by TOCOR 

Second draft of focus group summary 
report 

2 weeks receipt of 
TOCOR comments on 
the first draft 

Final draft of focus group summary 
report 

2 weeks after receipt of 
TOCOR comments on 
the second draft 

Raw or summarized data Submitted with final 
draft of report 

4.0 Analysis of the Economic Impacts of the CCR3 
 First draft cost analysis spreadsheet TBD as directed by 

TOCOR 
1 economic analysis 

Second draft cost analysis spreadsheet 3 weeks after receipt of 
TOCOR comments on 
the first draft 

Final cost analysis spreadsheet 1 week after receipt of 
TOCOR comments on 
the second draft 

First draft initial written cost analysis TBD as directed by 
TOCOR 

Second draft cost analysis report 2 weeks after receipt of 
TOCOR  comments on 
first draft 

Final draft cost analysis report 1 weeks after receipt of 
TOCOR comments on 
the second draft 

5.0 Conduct Paperwork Reduction Act (PRA) Analysis of Information Collection, 
Paperwork, and Recordkeeping Burden under the CCR3 

 First draft ICR package for Proposed 
Rule 

TBD as directed by 
TOCOR 

1 ICR package 

Second draft ICR package for Proposed 
Rule 

2 weeks after receipt of 
TOCOR comments on 
the first draft 

Final cost ICR package for Proposed 
Rule 

1 week after receipt of 
TOCOR comments on 
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TASK 
No. 

DELIVERABLE DATE DUE TO EPA Anticipated Quantity 

the second draft 
6.0 Prepare Regulatory Flexibility Act (RFA) Screening Analysis and Report for CCR3 
 First draft RFA screening analysis 

report for proposed rule 
TBD as directed by 
TOCOR 

1 RFA analysis 

Second draft RFA screening analysis 
report 

2 weeks after receipt of 
TOCOR comments on 
the first draft 

Final draft RFA screening analysis 
report 

1 week after receipt of 
TOCOR comments on 
the second draft 

7.0 Additional or Revised Analyses for Rulemaking 
 First draft of additional or revised 

analysis 
TBD as directed by 
TOCOR 

2-3 revised/additional 
analysis 

Second draft of additional or revised 
analysis 

2 weeks after receipt of 
TOCOR comments on 
the first draft 

Final draft of additional or revised 
analysis 

1 week after receipt of 
TOCOR comments on 
the second draft 

8.0 Document Formatting and Editorial Support 
 Documents formated as PDF and 

meeting 508 compliance 
TBD as directed by 
TOCOR 

25 formatted PDFs 

Documents formated for Federal 
Register 

TBD as directed by 
TOCOR 

5 formatted Federal 
Register documents 

First draft formatted documents TBD as directed by 
TOCOR 

5 formated documents 

Final draft formatted documents 1 week after receipt of 
TOCOR comments on 
the second draft 

9.0 Public Comment Database and Comment-Response Summary for CCR3 Rule Docket  
 First draft comment subject category 

outline 
TBD as directed by 
TOCOR 

1 comment response 

Final draft comment subject category 
outline 

1 week after receipt of 
TOCOR comments on 
the first draft 

First draft tracking code assignments TBD as directed by 
TOCOR 

Final draft tracking code assignments 1 week after receipt of 
TOCOR comments on 
the first draft 

First draft comment response document TBD as directed by 
TOCOR 

Second draft comment response 
document 

2 weeks after receipt of 
TOCOR comments on 
the first draft 

Final draft comment response, 508 
compliant 

1 week after receipt of 
TOCOR comments on 
the second draft 
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V. MISCELLANEOUS – SOFTWARE APPLICATION AND ACCESSIBILITY (SECTION 508 
REHABILITATION ACT AND AMENDMENTS) 
Software Application Files and Accessibility 
 
Software Application files, if delivered to the Government, shall conform to the requirements relating to 
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, 
§ 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and internet 
information and applications. See: http://www.section508.gov/  
 
Preferred text format:    MS Word, 8.0 or higher (Office 2003 or higher) 
Preferred presentation format:   Power Point, Office 2003 or higher 
Preferred graphics format:   Each graphic is an individual GIF file 
Preferred portable format:   Adobe Acrobat, version 6.0 
 
VI. TRAVEL 
No travel is anticipated under this Task Order at this time.  
 
VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND 
RECEPTIONS 
All appropriate clearances and approvals required by Agency policy in support of all conference related 
activities and expenses, including support of meetings, conferences, training events, award ceremonies and 
receptions, including the form 5170 for all meetings costing more than $20,000, shall be obtained by the 
EPA CL-COR as needed and provided to the Contracting Officer (CO). Work under conference related 
activities and expenses shall not occur until this approval is obtained and provided by the EPA CL-COR. 
 
VIII. CONTRACTOR IDENTIFICATION 
Contractor personnel shall always identify themselves as contractor employees by name and organization 
and physically display that information through an identification badge. Contractor personnel are 
prohibited from acting as the Agency’s official representative. The contractor shall refer any questions 
relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR and/or TOCOR. 
 
IX. PRINTING 
All copying and printing shall be accomplished within the limitations of the printing clause of the contract. 
 
X. TECHNICAL DIRECTION 
The Contract level COR or an authorized individual is permitted to provide technical direction. Technical 
direction must be within the statement of work of the contract and includes: (1) Direction to the contractor 
which assists the contractor in accomplishing the Statement of Work, (2) Comments on and approval of 
reports or other deliverables. Technical direction will be issued in writing or confirmed in writing within 
five (5) calendar days after verbal issuance. One copy of the technical direction memorandum will be 
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative. 
 
XI. QUALITY ASSURANCE SURVEILLANCE PLAN 
All task(s) identified in the performance work statement above are subject to review and approval by the 
EPA TOCOR based on the general guidelines of the contract quality assurance surveillance plan regarding: 
Programmatic, cost control, schedule, and document development standards. 
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $500,058.20 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 
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RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC22F0372 
   

 Base Period of Performance – 08/15/2022 through 08/14/2023 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $822,000.00 

Initial Funding $500,058.22 

Balance Unfunded $321,941.78 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period shall be from 08/15/2022 through 08/14/2023, inclusive of all 
required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Sarah Bradbury, 202-566-3116, email: Bradbury.sarah@epa.gov (TOCOR) 

Mike Finn, 202-566-5261, email: finn.michael@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC22F0372

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00001

 21

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

08/09/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Sarah Bradbury Max Expire Date: 08/14/2023 InvoiceApprover: Sarah Bradbury Alt

Invoice App: Brandon Welbourn

The purpose of this modification is to change the task order's Alternate TOCOR and

Alternate Invoice Approving Official from Mike Finn to Brandon Welbourn.

All other task order terms and conditions remain unchanged.

LIST OF CHANGES:

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

02/07/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC22F0372/P00001

        Alternate COR/Project Officer changed to :

        Brandon Welbourn

        Alternate Invoice Approving Official changed to :

         Brandon Welbourn

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 12/22/2020 to 12/21/2025

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

10/25/2022

68HERC23F0001 PR-R5-22-00711

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

JOEL DEMASI

Cadmus Group LLC, The

100 5TH AVENUE

SUITE 100

WALTHAM MA 024518727

See Schedule
12. F.O.B. POINT

04/28/2023

CAD

US Environmental Protection Agency
26 West Martin Luther King Drive

Cincinnati OH 45268-0001

Standards & Risk Management Div.

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 2 

Destination Destination

Cincinnati OH 45268-0001

Mail Code: W136

68HERC21D0006

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        UEI:  WSEZME8NNBA8
        TOCOR: Felicia Gaines Max Expire Date:
        04/28/2023 InvoiceApprover: Felicia Gaines
        Alt Invoice App: Tracey Schuck

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$33,074.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Keith Pfeffer

$33,074.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

10/25/2022

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

10/25/2022 68HERC23F0001

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERC21D0006

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 10/25/2022 to

        04/28/2023

0001    Support for Workload Analysis of the                                    33,074.00

        Michigan Department of Environment, Great

        Lakes, and Energy Drinking Water and

        Environmental Health Division Program for

        EPA Region 5

        This is a Firm-Fixed-Price Task Order that

        is fully funded at award in the total

        amount of $33,074.00.

        Product/Service Code:  R499

        Accounting Info:

        22-E1-05P3-000B03-2505-2205PSX504-001

        BFY: 22 Fund: E1 Budget Org: 05P3

        Program (PRC): 000B03 Budget (BOC):

        2505 DCN - Line ID: 2205PSX504-001

        Funding Flag: Complete

        Funded: $33,074.00

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $33,074.00
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PERFORMANCE WORK STATEMENT -  
Contract: 68HERC21D0006 

Task Order: 68HERC23F0001 
 
 

TITLE:  Support for Developing a Workload Analysis of the Michigan Department of 
Environment, Great Lakes, and Energy’s Drinking Water and Environmental Health Division 
Program for EPA Region 5 
  
PERIOD OF PERFORMANCE: Task Order Award through 04/28/2023 
 
Task Order Contracting Officer’s Representative (TOCOR):   

 
Name:   Felicia Gaines 
Office: Region 5 
  State and Tribal Programs and Support Branch 
Address:  US EPA 
  77 West Jackson Blvd.    

   Chicago, IL 60604 
Telephone #: 312-886-0139 
Email:  gaines.felicia@epa.gov 
 

  
I.     BACKGROUND AND PURPOSE 

 
EPA Region 5 is responsible for the oversight of the Public Water System Supervision 
(PWSS) Program that is administered by the Michigan Department of Environment, Great 
Lakes, and Energy (MI EGLE). As part of the PWSS, EPA must: 

1. Review compliance data 
2. Oversee operational and research studies 
3. Provide technical assistance, and 
4. Ensure the performance of sanitary surveys of the State’s public water systems. 

 
EPA Region 5 remains concerned that the workload and resource issues that have persisted 
for many years continue to contribute to MI EGLE’s inability to fully implement the 
regulations for which it has been given primacy under the Safe Drinking Water Act 
(SDWA).  
 
Specifically, MI EGLE is not fully implementing the timely reporting of monitoring results 
and issuing violations for many rules. Furthermore, states are put in the difficult situation 
of taking action on contaminants and issues that have not yet been regulated by the EPA or 
with little guidance from the EPA on the appropriate actions to protect public health 
spreading their already dwindling resources even thinner. Without additional resources, 
states are forced to take efforts away from existing regulatory programs to manage the 
quasi-regulatory tasks that are being added to their workload.  
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This purpose of this Task Order is to create a workload analysis that will provide EPA 
Region 5 with the support that it needs for its oversight responsibility to evaluate MI 
EGLE’s resource situation regarding their implementation of the SDWA program. This 
will be done as In-Kind services to Michigan and will be identified as such within their 
Public Water Systems Supervision Fiscal Year 2022 Assistance Agreement. 

 
 
II. TASKS 
 
The tasks below provide the contractor with a description of the expected deliverables and 
time frames.  
 
Task 1.  Monthly Progress Reports 
 
The Contractor shall provide electronic copies of the monthly progress and financial reports 
to the Contracting Officer, EPA Contract Level COR (CLCOR) and TOCOR. Each progress 
report shall describe the technical work and expenditures for the same time period as the 
corresponding invoice. The reports shall list by task the amount of work completed and 
include a table of hours by personnel for each task. The reports also shall identify any 
problems or difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC) 
activities, and next steps. 
 
The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that 
may impede performance, impact QA-related activities, and any corrective actions needed to 
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost 
Progress Reports. 
 

Deliverables and schedule under Task 1 
Task Deliverable Due 

1 
Progress and financial reports Every 4 weeks  

Calls with EPA Bi-weekly, including weekly calls 
during periods of intense activity 

 
 
Task 2. Workload Analysis of the Michigan Department of Environment, Great Lakes, 
and Energy’s Drinking Water Program 
 
The Contractor shall conduct a workload analysis of the MI EGLE PWSS program using the 
previously developed model (initially developed in 2011 for EPA and the Association of 
State Drinking Water Administrators (ASWDA) and updated in 2018 for ASDWA. 
Information regarding this program is being provided as an attachment. 
 
This analysis shall include all aspects for the required primacy program functions listed in 
Title 40 CFR Part 142 including federal reporting requirements, found here: 
https://www.ecfr.gov/cgi-bin/text-idx?tpl=/ecfrbrowse/Title40/40cfr142_main_02.tpl 
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This analysis shall also include SDWA-related programs and compare Michigan’s status and 
performance in the areas of: 

• Operator training and certification 
• Capacity development 
• Permitting and plan review 
• Planning for new or revised regulations 
• Source water assessment and protection programs 
• Preparedness and emergency response 
• Investigating and responding to contamination of public drinking water systems by 

emerging contaminants 
 

The analysis shall also: 
• Establish a baseline for each core function to gauge state staffing needs vs. current 

staffing vs. the national averages in staffing needs and levels 
• Identify staffing needs broken down by program component to the extent possible, 

with the factors used for these estimating these needs 
• Provide a table that compares and quantifies state staffing commitment for each core 

function. This comparison should be measured versus data from other states and 
ranked within the national average using metric or matrices such as data based on: 

o staffing levels of comparable public systems, 
o the hours per function per year, and/or  
o other quantitative measures that can be graphically represented. 

• Evaluate current status of IT infrastructure and current IT efforts. 
 
The analysis should also provide a table that quantifies and compares the staffing 
commitment for each core function within the state of Michigan. This comparison should be 
measured versus data from other states and ranked within the national average using metric 
or matrices such as: 

• data based on the number of public systems, 
• data based on the hours per function per year, and/or  
• other observable and reportable measure 

 
Data from the national Safe Drinking Water Information System - Federal (SDWIS/Fed) 
shall be used where possible, found here: 
https://www.epa.gov/ground-water-and-drinking-water/safe-drinking-water-information-
system-sdwis-federal-reporting 
 
The Contractor shall anticipate 3-4 conference calls with the COR and Region 5/MI EGLE. 
The purpose of the calls will be to: 

• Collect data for use in running the workload analysis model 
• Establish a timeframe 
• Explain the results. 
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Deliverables: The contractor shall provide necessary documents summarizing and 
synthesizing related considerations mentioned above that may include such things as 
literature reviews, policy summary and synthesis papers as well as reviewing and formatting 
existing related documents and completing draft(s) and final versions of documents. 
  

Task Deliverable Due 

2 

An Excel file of outputs including 
projected full-time equivalents 
(FTEs) and costs. 
 

February 28, 2023 or as directed by 
TOCOR 

2 
A comprehensive workload 
analysis report. 
 

Two weeks after February 28, 2023 or 
as directed by TOCOR 

2 

A slide deck explaining the results. 
 

Three weeks after February 28, 2023 
or as directed by TOCOR 

A detailed out-briefing (using the 
slide deck) to EPA Region 5 and 
key stakeholders on the findings. 

March 28, 2023 or as directed by 
TOCOR 
 

 
General Requirements of the Task Order and Schedule 
 
The Contract level COR or an authorized individual is permitted to provide technical 
direction. Technical direction must be within the statement of work of the contract and 
includes: (1) Direction to the contractor which assists the contractor in accomplishing the 
PWS, (2) Comments on and approval of reports or other deliverables. Technical direction 
will be issued in writing or confirmed in writing within five (5) calendar days after verbal 
issuance. One copy of the technical direction memorandum will be forwarded to the 
Contracting Officer and the Contract Level Contracting Officer Representative. 
 
Work conducted under this Task Order shall not duplicate work conducted under any other 
Task Order or Work Assignment under any other contract. As required, the EPA TOCOR 
will provide technical direction in accordance with Clause H-20 of the contract, EPAAR 
1552.237-71 TECHNICAL DIRECTION (AUG 2009) and the Contract Level Performance 
Work Statement (PWS). 
 
Confidential Business Information (CBI): For this Task Order, the contractor shall not be 
accessing any Confidential Business Information (CBI).   
 
Budget Reporting: The contractor, under this task order, shall be required to report to the 
TOCOR when 75 percent of the total task order funding amount has been depleted.  
 
Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA 
employees, the contractor personnel shall be clearly identified as independent contractors of 
EPA when participating in events with outside parties and prior to the start of any meeting. 
The contractor personnel are prohibited from acting as the Agency’s official representative. 
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When speaking with the public, the contractor shall refer all interpretations of policy to the 
TOCOR. 
 
Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to 
the TOCOR for review prior to submission of the final product. These drafts will clearly 
specify the methods, procedures, considerations, assumptions, relevant citations, data sources 
and data that support any conclusions and recommendations.  The contractor shall 
incorporate all TOCOR comments into all final deliverables, unless otherwise agreed upon 
by the TOCOR. The contractor shall adhere to all applicable EPA management control 
procedures as implemented by the EPA Contracting Officer (CO), Project Officer (PO), and 
TOCOR. 
 
Quick Response: Under this Performance Work Statement (PWS), the contractor shall be 
required to provide ad hoc information for use by EPA for quick responses and analyses of 
options, issues, and policy decisions. Quick responses are those which require completion in 
one to five working days. 
 
Travel: Travel is not anticipated under this Performance Work Statement (PWS).  
 
Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters 
are to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in 
special cases another software program agreed to by the TOCOR.  Memos are to be written 
in a manner which will make them easy to conform into draft chapters for the Final Report. 
For deliverables that are in Word or .pdf versions, that are intended to be shared with 
management or the public, the contractor shall use the “decimal align” function in all tables 
containing columns of numbers of varying digits, whether decimal places are reported or not. 
All final materials, e.g., memos, chapters, etc. are to be prepared only after receiving written 
technical direction from the TOCOR and formatted to be compliant with Section 508 
Amendment to the Rehabilitation Act of 1973.  
 
III. SCHEDULE OF DELIVERABLES 
 
All deliverables shall be in accordance with the contract-level Clauses, Section F, and the 
above-listed deliverable due dates.  
 
IV. PERFORMANCE STANDARDS AND MEASURES 
 
The following standards will be used to measure performance. 
 

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will 
be measured against similar analyses and work already performed by EPA.  

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against 
the acceptance criteria.  

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses. 
Ingenuity and resourcefulness will be measured by the ability to use innovative 
analyses to address new issues not previously identified. 



 
Page 6 of 6 

 

4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.  
  
V.  CONTRACTOR IDENTIFICATION 
 
Contractor personnel shall always identify themselves as contractor employees by name and 
organization and physically display that information through an identification badge. 
Contractor personnel are prohibited from acting as the Agency’s official representative. The 
contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the CO, CL-COR and/or TOCOR. 
 
VI.  STATUS NOTIFICATION  
 
The contractor shall notify the EPA PO and program office contact when 75% of the funds 
provided have been expended or when funding for less than 6 weeks work remains. The 
Contractor shall also notify the TOCOR when 75% of the funds have been used on any single 
case assignment. Notifications shall be in writing and cc: to the Project Officer. 
 
 
 
 



68HERC23F0001 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0001 
   

 Base Period of Performance – Date of Award through April 28, 2023 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $33,074.00 

Initial Funding $33,074.00 

Balance Unfunded $0 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The base period of performance of this Task Order period shall be from Date of Award through April 28, 2023, 

inclusive of all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Felicia Gaines, 312-886-0139, email: gaines.felicia@epa.gov (TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC23F0001

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule
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26 West Martin Luther King Drive
US Environmental Protection Agency
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is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

10/25/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Unilateral - Mutual Agreement Between Both Parties

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Felicia Gaines Max Expire Date: 08/12/2023 InvoiceApprover: Felicia Gaines Alt

Invoice App: Tracey Schuck

The purpose of this modification is to change the end date of the task order Period of

Performance from 04/28/2023 to 08/12/2023.

This is a no-cost time extension only.

Note: This modification is being issued unilaterally insofar that this no-cost extension

has been mutually agreed upon by the Government and the Contractor via e-mail dated

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .
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PERFORMANCE WORK STATEMENT 
Contract: 68HERC21D0006 

Task Order: 68HERC23F0023 
 

TITLE: Technical Assistance and Climate & Water Finance Nexus under Creating 
Resilient Water Utilities Initiative (CRWU II) 
 
PERIOD OF PERFORMANCE: Date of Task Order Award through 12 months. 
 
Task Order Contracting Officer’s Representatives (TOCOR):   
 
Alternate TOCOR: TOCOR: 
Steve Fries 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Avenue, NW (MC: 4608T) 
Washington, DC 20460 
202-564-7089 
fries.steve@epa.gov 

Curt Baranowski 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Avenue, NW (MC: 4608T) 
Washington, DC 20460 
202-564-0636 
baranowski.curt@epa.gov 

  
 
I. BACKGROUND AND PURPOSE: 

 
Background: The U.S. Environmental Protection Agency (EPA or Agency) has established its 
Creating Resilient Water Utilities (CRWU) initiative to enable the water sector, which includes 
drinking water, wastewater, and storm water utilities, to identify, develop and implement 
infrastructure improvements and operational strategies that account for the risk associated with 
current and long-term weather patterns. CRWU recognizes that any comprehensive approach to 
utility resilience must include both adaptation and mitigation. It also seeks to engage a broad 
range of water sector stakeholders in developing a holistic approach under which these risks can 
be addressed at the utility level.  

 
Purpose: The contractor shall support the priorities and requirements of the Water Infrastructure 
and Cyber Resilience Division (WICRD) as related to the CRWU initiative activities. The task 
order supports EPA’s efforts to pursue activities related to the resilience of the Nation’s water 
sector infrastructure to threats from various entities, including the associated challenge to the 
water sector’s ability to fulfill its public health and environmental mission. Extreme weather 
events, sea-level rise, temperature changes, and shifting precipitation and runoff patterns, all 
have significant implications for sustainability of the Nation’s water sector. The water sector will 
need to develop effective adaptation strategies to address potential impacts.  
 
This task order supports the mission of WICRD as described in the Water Security Strategy 
framework, which relates resources, activities, outputs, audience, short- and long- term outcomes 
to the WICRD pillars of Prevention, Detection, Response, and Recovery. Additionally, this work 

mailto:fries.steve@epa.gov
mailto:baranowski.curt@epa.gov
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assignment contributes to the commitments made in EPA’s Strategic Plan: 2018 to 2022, Goal 1 
(A Cleaner, Healthier Environment), Objective 1.2 (Provide for Clean and Safe Water).  

 
The intended audience for this project is drinking water, wastewater, and stormwater utilities, as 
well as other parties that support these utilities as they begin to understand and consider 
challenges, adaptation options, and financing for these options to build resilience and increase 
overall effective utility management.  
 
Partners in CRWU-related coordination efforts include but are not limited to the following: 
Drinking Water and Wastewater Associations and Stakeholders; EPA program offices such as 
Office of Research and Development, and various other components of the Office of Water (e.g., 
Office of Wastewater Management, Drinking Water Protection Division, and Office of 
Wetlands, Oceans, and Watersheds); Federal Agencies; and EPA Regional offices 

 
This work will be completed commensurate with Section 4: Outreach and Communication of the 
contract. 
 
II. TASKS: 
 
The tasks below provide the contractor with a description of the expected deliverables and time 
frames.  For schedule of deliverables see Section IV.     
 
All tasks and deliverables highlighted in yellow are to be considered optional and only to be 
started if provided Technical Direction by the TOCOR. 
 
 
Task 1. Monthly Progress Reports : 
Reports of Work, the Contractor shall provide electronic copies of the monthly progress and 
financial reports to the Contracting Officer, EPA Contract Level Contracting Officer 
Representative (CLCOR - previously titled Project Officer (PO)) and Task Order Contracting 
Officer Representative (TOCOR). Each progress report shall describe the work and expenditures 
for the same time period as the corresponding invoice. The reports shall list by task the amount 
of work completed and include a table of hours by personnel for each task. The reports also shall 
identify any problems or difficulties, lessons learned, Quality Assurance (QA)/Quality Control 
(QC) activities, and next steps. 
 
Quality Assurance is an important component of EPA’s work to assure that environmental 
information is appropriate for its intended use. This Task Order (TO) does not require the 
contractor to collect or obtain field samples or use secondary data.  
 
The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that 
may impede performance, impact QA-related activities, and any corrective actions needed to 
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost 
Progress Reports. 
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Deliverables: The contractor shall provide monthly progress and financial reports and biweekly 
calls with the EPA. 
 
Task 2. Individual Technical Assistance to Water Sector Utilities:  
In collaboration with EPA, the contractor shall provide technical assistance to conduct utility-
oriented climate change risk assessments exercises using CRWU’s Resilient Strategies Guide 
(RSG) or Climate Resilience Evaluation and Awareness Tool (CREAT). In this Option Year 
(OY) the contactor shall provide this technical assistance to twenty-five (25) individual water 
sector utilities. EPA and the contractor will work together to identify the appropriate water sector 
utilities that will receive this assistance and agree on which tool(s) or approach would be most 
appropriate for each participating system. To the best of its ability, the contractor shall ensure 
that technical assistance provider networks such as NRWA and RCAP, as well as EPA Regional 
staff and states representatives are involved in the assessment process. 
 
The technical assistance process requires the development of agendas and presentations, 
provision of logistical support for scheduling and facilitation of events. The site assessment 
portion of each assistance process will be held during an in-person visit, depending on local 
health guidance and travel policies for EPA and the contractor. For planning purposes, the 
contractor should assume the following for each individual exercise: three (3) webinars with 
participants, as well as travel for two (2) contractors for one (1) two-day onsite visit or, if held 
virtually, an additional part-day (3 hour) web meeting. The contractor shall provide a 
comprehensive report documenting the assistance process for the participating utility. 
 
Deliverable: Documentation of assistance with compiled notes from all meetings and a summary 
report developed in collaboration with each participating utility/community. Brief project 
description and photo from each utility/community for posting stories to CRWU’s Case Study 
map. Reporting should include metrics from meetings including attendance at the event. See 
deliverable schedule below for details. 
 
Task 3. Regionalized Technical Assistance to Water Sector Utilities:  
 
In collaboration with EPA, the contractor shall provide technical assistance to conduct 
regionalized climate change risk assessment exercises using CRWU’s RSG or CREAT. In this 
OY the contactor shall provide this technical assistance to ten (10) multi-stakeholder groups that 
include water sector utilities and their community partners. EPA and the contractor will work 
together to identify the appropriate utilities and partners should be part of the multi-stakeholder 
groups that will receive this assistance and agree on which tool(s) or approach would be most 
appropriate for each participating group. Overall, it is anticipated that up to thirty (30) water 
sector utilities, assuming three (3) utilities on average per assessment exercise, will receive 
assistance under this Task. To the best of its ability, the contractor shall ensure that technical 
assistance provider networks such as NRWA and RCAP, as well as EPA Regional staff and 
states representatives are involved in the assessment process. 
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The technical assistance process requires the development of agendas and presentations, 
provision of logistical support for scheduling and facilitation of events. The site assessment 
portion of each assistance process will be held during an in-person visit, depending on local 
health guidance and travel policies for EPA and the contractor. For planning purposes, the 
contractor should assume the following for each multi-stakeholder group exercise: three (3) 
webinars with participants, as well as travel for two (2) contractors for one (1) two-day onsite 
visit or, if held virtually, an additional part-day (3 hour) web meeting. The contractor shall 
provide a brief memo documenting the process for the multi-stakeholder group. 
 
Following the assistance process with each utility, the contractor shall support a one-day 
workshop for the multi-stakeholder group, inviting other local communities and partners. Each 
workshop will be held during a single in-person session, depending on local health guidance and 
travel policies for EPA and the contractor. If held virtually, or in the case where some 
participants need to attend virtually, the workshop will require web meeting platform hosting 
support with recording capabilities. Additional support for this workshop includes the provision 
of presentations on CRWU data and tools and presentations on past, locally relevant experiences 
of utilities working with CRWU. 
 
For planning purposes, the contractor should assume the following for each workshop: up to ten 
(10) planning calls and a half-day event attended by up to fifty (50) participants. Assume that 
any in-person workshops will be held in the offices of a member of the multi-stakeholder group. 
Also assume travel for two (2) contractors for one (1) two-day trip for logistical, facilitation, and 
presentation support at each workshop. As requested by EPA, the contractor shall provide any 
recordings from these workshops to EPA for publication on EPA’s Website. 
 
Deliverable: Documentation of assistance with compiled notes from all meetings and a summary 
memo developed in collaboration with each participating utility. Brief project description and 
photo from each utility for posting stories CRWU’s Case Study map. Reporting should include 
metrics from meetings including attendance at the event. For any virtual workshops, video files 
from workshops for deployment to EPA’s Website. See deliverable schedule below for details. 
 
Task 4. Revisit and Update EPA’s “Risks and Resilience: Integration of Climate Readiness 
into Credit Assessment for Drinking Water and Wastewater Utilities”  
 
The contractor shall complete the Working Group process, begun under Task Order 
68HERC22F0015 of this contract, conducting a professionally facilitated collaborative process 
to re-engage with the water and financial sectors to continue discussions related to the 
intersection of water infrastructure development, climate change, and financial risk.  
 
The goal of this working group process is to increase the mutual understanding of how water 
sector utilities and credit and insurance rate agencies can assess and manage climate risks. This 
process has taken place over a series of discussions that engaged participants on major topics 
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related to how the sectors perceive and manage risk of water availability shortages, infrastructure 
needs, damage from extreme events and other climate impacts, and declining water demand and 
rate structures. For each major topic, participants have discussed current exposure to potential 
risks, credit ratios that may be impacted, and strategies to effectively manage and communicate 
these risks. To date, this Working Group has held a sequence of five (5) virtual webinars (see 
Table 1) and a draft Framework for Sharing Information between the Sectors has been developed 
based on discussions and feedback from participants.  
 
Table 1. Working Group Progress to Date 
Event Brief Description 

Kickoff Meeting Introductions, goals, and expectations 

Discussion Session 1 
Financial institutions’ take on “best-in-class” water sector utility 
climate readiness and resilience practices and incorporating 
climate risks and readiness into financial assessments. 

Discussion Session 2 The incorporation of climate readiness and resiliency into water 
sector utility capital planning processes.  

Discussion Session 3 
Best practices for marketing and disclosure of water sector utility 
climate readiness and resilience efforts to financial institutions and 
related benefits. 

Discussion Session 4 Assessing climate impacts - Methods used by and resources 
available from financial institutions. 

 
The contractor shall facilitate and support the logistics for an in-person meeting to culminate the 
Working Group process and inform development and publication of a Final Report. The draft 
framework and agenda with specific questions will be distributed in advance of the in-person 
meeting to help stimulate productive dialogue and discussion. Working group participants will 
be asked to provide feedback on draft documents, including the final report drafts following the 
meeting. 
 
The final report should build on the current body of literature to establish what it means to be 
resilient to climate change in the water and financial sectors. More specifically, the synthesis 
document will: 

• Explain the water sector-specific climate impacts including an assessment of potential 
exposure points and related credit ratios;  

• Provide utility examples of resilience through adaptation (risk management activities) 
• Connect strategies used by the financial sector to identify effective climate risk 

management by utilities with the strategies being used by the water sector; and 
• Leverage any common risk terminology agreed upon during the collaborative process. 

 
For planning purposes, the contractor should assume up to four (4) planning calls with project 
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partners to prepare for a two all-day in-person meeting. Assume the meeting will be attended by 
up to fifty (50) participants, with up to five (5) of these participants will need travel support as 
subject matter experts (SMEs). Also assume travel for four (4) contractors for a two-day trip for 
logistical and facilitation support at the in-person meeting.  
 
Deliverables: Notes from each event held as part of the Working Group process. Final report 
summarizing discussions and findings from all meetings. Reporting should include metrics from 
meetings including attendance at the event. See deliverable schedule below for details. 
 
Task 5. Outreach and Coordination with Water Sector Partners 
 
The contractor shall provide material and presentation support to facilitate and enhance EPA’s 
CRWU efforts. Specific activities will be assigned through written technical direction by the 
EPA TOCOR in response to the EPA’s support needs. EPA anticipates that materials would 
include conference presentations, reports and materials from previous technical assistance and 
workshops for use in meetings with water sector and government partners or presentations at 
conferences hosted by water sector associations and organizations focused on the science and 
policies around climate change and adaptation. For planning purposes, the contractor should 
assume five (5) requests for support where travel for one (1) contractor for a two-day trip would 
be necessary. 
 
Deliverables: See deliverable schedule below for details. 
 
III. GENERAL REQUIREMENTS OF THE TASK ORDER: 
 
Work conducted under this Task Order shall not duplicate work conducted under any other Task 
Order or Work Assignment under any other contract.  
 
Confidential Business Information (CBI): For this Task Order, the contractor shall not be 
accessing any Confidential Business Information (CBI).   
 
Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA 
employees, the contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and prior to the start of any meeting. The 
contractor personnel are prohibited from acting as the Agency’s official representative. When 
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR. 
 
Quick Response: Under this TO, the contractor may be required to provide information for use 
by EPA for quick responses and analyses of options, issues, and policy decisions. Quick 
responses are those which require completion in one to five working days. 
 
Travel: Under TO, the contractor may be required to conduct travel under Tasks 2, 3, 4, and 5 as 
follows: 
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Table 2. Anticipated Travel by Task 
 

Task Activity Number of Trips 

2 Site visits to utilities 15 site visits with 2 contractors 

3 
Site visits to utilities 5 site visits with 2 contractors 

Workshops for partners 5 workshops with 2 contractors for support 

4 
In-person meeting 4 contractors 

SME travel 5 SMEs 

5 Conference presentations 5 
 
Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are 
to be provided in electronic form using Word and/or Excel/Access, ArcGIS, or, in special cases 
another software program agreed to by the TOCOR.  Memos are to be written in a manner which 
will make them easy to conform into draft chapters for the Final Report. For deliverables that are 
in Word or pdf versions of Word documents, that are intended to be shared with management or 
the public, the contractor shall use decimal align in all tables containing columns of numbers of 
varying digits, whether decimal places are reported or not. All final materials will be formatted 
to be compliant with Section 508 Amendment to the Rehabilitation Act of 1973.  
 
IV. SCHEDULE OF DELIVERABLES: 
 

Task Deliverables Due 

1 
Progress and financial reports Monthly 

Calls with EPA Bi-weekly, including weekly calls during 
periods of intense activity 

2 
Individual Water Sector Utility 
Technical Assistance 
documentation 

Specific deadlines to be provided by 
Technical Direction; all deliverables to be 
completed by September 30, 2023 

3 
Regionalized Water Sector Utility 
Technical Assistance 
documentation 

Specific deadlines to be provided by 
Technical Direction; all deliverables to be 
completed by September 30, 2023 
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Workshop reports 

Workshop event recordings 

4 

SME travel support 
Specific deadlines to be provided by 
Technical Direction; all deliverables to be 
completed by September 30, 2023 

Final report 

Notes from meeting 

 
V. PERFORMANCE STANRDARDS AND MEASURES: 
 
The following standards will be used to measure performance. 
 

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will be 
measured against similar analyses and work already performed by EPA.  

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against the 
acceptance criteria.  

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses. 
Ingenuity and resourcefulness will be measured by the ability to use innovative analyses 
to address new issues not previously identified. 

4. Quality assurance: Adhere to Contract level QAPP.  
  
VI.  STATUS NOTIFICATION:  
 
The contractor shall notify the EPA PO and program office contact when 75% of the funds 
provided have been expended or when funding for less than 6 weeks work remains. The 
Contractor shall also notify the TOCOR when 75% of the funds have been used on any single 
case assignment. Notifications shall be in writing and cc to the Project Officer. 
 
 



68HERC23F0023 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $210,000.00 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 
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RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0023 
   

 Period of Performance – Date of Award through twelve months 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $908,787.07 

Initial Funding $210,000.00 

Balance Unfunded $698,787.07 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this task order period shall be “From Date of Award through Twelve Months”, 
inclusive of all required reports. 
 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR) 

Steve Fries, 202-566-7089, email: fries.steve@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC23F0023

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule
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Cadmus Group LLC, The
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See Block 16CP00001
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

10/19/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Curt Baranowski Max Expire Date: 10/18/2023 InvoiceApprover: Curt Baranowski Alt

Invoice App: Steve Fries

The purpose of this corrective modification is to increase the time-and-materials ceiling

value of Item 0001 FROM $210,000.00 TO the actual, intended award amount of $908,787.07.

Specifically, Item 0001's "Total Amount" was incorrectly entered as $210,000.00 (i.e., the

incremental funding amount) with the base award on 10/19/2022, rather than the ceiling

amount of $908,787.07.

LIST OF CHANGES:

Total Amount for this Modification: $698,787.07

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

10/20/2022



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0023/P00001

        CHANGES FOR LINE ITEM NUMBER:  1

        Total Amount changed

        from $210,000.00 to $908,787.07

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 10/19/2022 to 10/18/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC23F0023

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-23-00241See Block 16CP00002
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

10/19/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $200,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Curt Baranowski Max Expire Date: 10/18/2023 InvoiceApprover: Curt Baranowski Alt

Invoice App: Steve Fries

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $200,000.00 to Line Item 0001 (Base Year).

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $200,000.00

Incremental Funded Amount changed: from $210,000.00 to $410,000.00

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Angela Lower

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

12/29/2022



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0023/P00002

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        $200,000.00

        Incremental Funded Amount changed from

        $210,000.00 to $410,000.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-C-40CE-000B71-2505-2340WSE006-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) C

        Budget Organization 40CE

        Program (PRC) 000B71

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340WSE006-001

        Quantity: 0

        Amount: $200,000.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 10/19/2022 to 10/18/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 

Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $410,000.00 of the 

total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 

total amount payable by the Government, including reimbursement in the event of termination of those items for the 

Government's convenience, approximates the total amount currently allotted for those items to the contract. The 

Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 

Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 

Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 

line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 

notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 

the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 

performance of the applicable items. The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 

items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 

substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 

additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 

date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 

funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 

determine the estimated period of contract performance which will be covered by the funds. If additional funds are 

allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 

of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 

(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 

period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 

line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 

contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 

following schedule: 

 

 

 

 

 

 



68HERC23F0023 

RECAPITULATION OF FUNDING TO DATE 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0023 
   

 Period of Performance – October 19, 2022 through October 18, 2023 

    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $908,787.07 

Initial Funding $210,000.00 

Incremental Funding 

(P00002) 

$200,000.00 

Balance Unfunded $498,787.07 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this task order period shall be from October 19, 2023 through October 18, 2024, 

inclusive of all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR) 

Steve Fries, 202-566-7089, email: fries.steve@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC23F0023

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-23-00401See Block 16CP00003
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

10/19/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $250,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Curt Baranowski Max Expire Date: 10/18/2023 InvoiceApprover: Curt Baranowski Alt

Invoice App: Steve Fries

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $250,000.00 to Line Item 0001.

See the attached funding recap sheet.

LIST OF CHANGES:

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

02/23/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0023/P00003

        Obligated Amount for this Modification:

        $250,000.00

        New Total Obligated Amount for this Award:

        $660,000.00

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        $250,000.00

        Incremental Funded Amount changed from

        $410,000.00 to $660,000.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-C-40CD-000B71XPB-2505-2340WSE009-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) C

        Budget Organization 40CD

        Program (PRC) 000B71XPB

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340WSE009-001

        Quantity: 0

        Amount: $250,000.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 10/19/2022 to 10/18/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



68HERC23F0023 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $660,000.00 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

 

 

 

 

 



68HERC23F0023 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0023 
   

 Period of Performance – October 19, 2022 through October 18, 2023 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $908,787.07 

Initial Funding $210,000.00 

Incremental Funding 
(P00002) 

$200,000.00 

Incremental Funding 
(P00003) 

$250,000.00 

Balance Unfunded $248,787.07 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this task order period shall be from October 19, 2022 through October 18, 2023, 
inclusive of all required reports. 
 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR) 

Steve Fries, 202-566-7089, email: fries.steve@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC23F0023

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-23-00466See Block 16CP00004
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

10/19/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $25,864.42

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Curt Baranowski Max Expire Date: 10/18/2023 InvoiceApprover: Curt Baranowski Alt

Invoice App: Steve Fries

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $25,864.42 to Line Item 0001 (Base Year).

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $25,864.42

Incremental Funded Amount changed: from $660,000.00 to $685,864.42

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

John Krauss

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

04/04/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0023/P00004

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification: $25,864.42

        Incremental Funded Amount changed from

        $660,000.00 to $685,864.42

        NEW ACCOUNTING CODE ADDED:

        Account code:

        22-23-C-40CD-000B71XPB-2505-2340WSE019-001

        Beginning FiscalYear 22

        Ending Fiscal Year 23

        Fund (Appropriation) C

        Budget Organization 40CD

        Program (PRC) 000B71XPB

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340WSE019-001

        Quantity: 0

        Amount: $25,864.42

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 10/19/2022 to 10/18/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



68HERC23F0023 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $685,864.42 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

 

 

 

 

 



68HERC23F0023 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0023 
   

 Period of Performance – October 19, 2022 through October 18, 2023 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $908,787.07 

Initial Funding $210,000.00 

Incremental Funding 
(P00002) 

$200,000.00 

Incremental Funding 
(P00003) 

$250,000.00 

Incremental Funding 
(P00004) 

$25,864.42 

Balance Unfunded $222,922.65 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this task order period shall be from October 19, 2022 through October 18, 2023, 
inclusive of all required reports. 
 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR) 

Steve Fries, 202-566-7089, email: fries.steve@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC23F0023

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-23-00672See Block 16CP00005
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

10/19/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $175,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

Max Expire Date: 10/18/2023

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $175,000.00 to Line Item 0001 (Base Year).

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $175,000.00

New Total Obligated Amount for this Award: $860,864.42

Incremental Funded Amount changed: from $685,864.42 to $860,864.42

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

John Krauss

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

05/26/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0023/P00005

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        $175,000.00

        Incremental Funded Amount changed from

        $685,864.42 to $860,864.42

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-C-40CD-000B71-2505-2340WSE022-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) C

        Budget Organization 40CD

        Program (PRC) 000B71

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340WSE022-001

        Quantity: 0

        Amount: $175,000.00

        Discount Terms:

                       NET30

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 10/19/2022 to 10/18/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $685,864.42 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 
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RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0023 
   

 Period of Performance – October 19, 2022 through October 18, 2023 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $908,787.07 

Initial Funding $210,000.00 

Incremental Funding 
(P00002) 

$200,000.00 

Incremental Funding 
(P00003) 

$250,000.00 

Incremental Funding 
(P00004) 

$25,864.42 

Incremental Funding 
(P00005) 

$175,000.00 

Balance Unfunded $47,922.65 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this task order period shall be from October 19, 2022 through October 18, 2023, 
inclusive of all required reports. 
 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR) 

Steve Fries, 202-566-7089, email: fries.steve@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 
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Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 


	Contract 68HERC21D0006 Task Order 68HERC22F0332 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0332 (PWS)
	Contract 68HERC21D0006 Task Order 68HERC22F0332 (Clauses and Recapitulation)
	Contract 68HERC21D0006 Task Order 68HERC22F0332 MOD 1 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0332 MOD 1 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	FUNDING
	FUNDING ACTION
	$99,247.00
	Total Line 0001 Amount
	$99,247.00
	Initial Funding
	$-0-
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC22F0372 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0372 (PWS)
	Task 0:  Develop Supplemental Quality Assurance Project Plan (SQAPP), Work Plan and Monthly Progress Reports
	Task 1: Presentation and Meeting Support
	Subtask 1.1 CCR3 Webinar Logistical Support
	Subtask 1.2:  Online Stakeholder Meeting Support for CCR3
	Subtask 1.3 Material Development for Meetings and Presentations

	Task 2:  Literature Review and Issue Papers for Rulemaking Deliberations
	Task 3.  Focus Group Study and Summary Report
	Subtask 3.1 Focus Group Study
	Subtask 3.2 Focus Group Study Summary Report

	Task 4: Analysis of the Economic Impacts of the CCR3
	Task 7:  Additional or Revised Analyses for Rulemaking
	Task 8: Document Formatting and Editorial Support
	Task 9:  Public Comment Database and Comment-Response Summary for CCR3 Rule Docket

	Contract 68HERC21D0006 Task Order 68HERC22F0372 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	FUNDING
	FUNDING ACTION
	$822,000.00
	Total Line 0001 Amount
	$500,058.22
	Initial Funding
	$321,941.78
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC22F0372 MOD 1 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0001 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0001 (PWS)
	Contract 68HERC21D0006 Task Order 68HERC23F0001 (Clauses and Recapitulation)
	FUNDING
	FUNDING ACTION
	$33,074.00
	Total Line 0001 Amount
	$33,074.00
	Initial Funding
	$0
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC23F0001 MOD 1 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 (PWS)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	FUNDING
	FUNDING ACTION
	$908,787.07
	Total Line 0001 Amount
	$210,000.00
	Initial Funding
	$698,787.07
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 1 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 2 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 2 (Clauses and Recapitulation)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 3 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 3 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	FUNDING
	FUNDING ACTION
	$908,787.07
	Total Line 0001 Amount
	$210,000.00
	Initial Funding
	$200,000.00
	Incremental Funding (P00002)
	$250,000.00
	Incremental Funding (P00003)
	$248,787.07
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 4 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 4 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	FUNDING
	FUNDING ACTION
	$908,787.07
	Total Line 0001 Amount
	$210,000.00
	Initial Funding
	$200,000.00
	Incremental Funding (P00002)
	$250,000.00
	Incremental Funding (P00003)
	$25,864.42
	Incremental Funding (P00004)
	$222,922.65
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 5 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 5 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	FUNDING
	FUNDING ACTION
	$908,787.07
	Total Line 0001 Amount
	$210,000.00
	Initial Funding
	$200,000.00
	Incremental Funding (P00002)
	$250,000.00
	Incremental Funding (P00003)
	$25,864.42
	Incremental Funding (P00004)
	$175,000.00
	Incremental Funding (P00005)
	$47,922.65
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES



